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STATINTL

August 1, 196k

STATINTL

We are in receipt of your letter dated July 28th in reference
to the rework of model PD130L4 3X to 12X enlarger and wish to ineclude
herewith the requested breakiwn of our estimate as follows,|\TL

-~ : STATINTL -
TinNT] ENGINEERING AND DESIGN , 7
TS . % v

. ENGINEERING LAYOUT
sTATINTL N 62 Wrs. @
| ENGINEERING DETAILING
starnt. N  1200brs. @
‘- ELECTRICAL DESIGN AND LAYOUT
STATINTL - 60 hrs. @
. ENGINEERING OVERHEAD 99.5% as sappr

)

SHOP TIME = 321 hrs. @
-‘;HOP OVERHEAD at 89,84 as approved

TOTAL MATERIALS PURCHASED
TOTAL OF (

G & A OVERHEAD 21.2% as spproved

" PROFIT at 6%

GRAND TOT
STATINTL ' - |
' This estimate does not include any time necessary to rew
install and recalibrate the enlarger at your premises and whatever

. time 3is reguired for the above work will be charged at the approved
G3A schedule as shown on the enclosed specification sheet,

Hoping the above wlll wmake it possible for you to issue the
necessary papers and return the neceasary parts to us for rework.
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